



IFB # 2018-031R

**Crooked Creek Interceptor Phase 1
Improvements**

ADDENDUM No. 1

ISSUE DATE: January 23, 2018

Responding bidders on this project are hereby notified that this Addendum shall be made a part of the above named IFB document.

A. Bid Due Date Change:

Delete: ~~Jan 24, 2017 at 2pm~~

Replace with New Due Date: **January 31, 2018 at 2pm**

B. Delete/Add:

Delete: Bid Form: Article 5- Basis of Bid, Page 3

Add: Bid Form as listed on the following page.

******The remainder of this page was intentionally left blank******

ARTICLE 5 – BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

CROOKED CREEK INTERCEPTOR PHASE I IMPROVEMENTS					
UCPW Project No. SW030					
Item	Description	Qty	Unit	Unit Cost	Total
1	MANHOLE REPAIRS				
A	CEMENTITIOUS LINER 4 FT DIA. MH (NOT IN PAVEMENT)	40	VF		
B	CEMENTITIOUS LINER 4 FT DIA. MH (IN PAVEMENT)	8	VF		
C	CEMENTITIOUS LINER 5 FT DIA. MH (NOT IN PAVEMENT)	8	VF		
D	CEMENTITIOUS LINER 5 FT DIA. MH (IN PAVEMENT)	8	VF		
E	INSTALL INFLOW DISH	63	EA		
F	RESET EXISTING RING AND COVER (NOT IN PAVEMENT)	18	EA		
G	RESET EXISTING RING AND COVER (IN PAVEMENT)	1	EA		
H	INSTALL FRAME AND SOLID COVER (NOT IN PAVEMENT)	1	EA		
I	INSTALL FRAME AND SOLID COVER (IN PAVEMENT)	16	EA		
J	SEAL INFILTRATION LEAKS	54	EA		
K	RAISE MANHOLE 18-INCHES OR LESS (NOT IN PAVEMENT)	10	EA		
L	RAISE MANHOLE 18-INCHES OR LESS (IN PAVEMENT)	1	EA		
M	RAISE MANHOLE 2 FEET OR GREATER (NOT IN PAVEMENT)	11	EA		
N	RAISE MANHOLE 2 FEET OR GREATER (IN PAVEMENT)	1	EA		
O	REBUILD BENCH AND INVERT	5	EA		
2	SEWER SERVICE LATERAL REPAIRS				
A	SEWER LATERAL REPAIRS	54	EA		
3	MOBILIZATION - 5% OF ITEMS 1-2	1	LS		
SUBTOTAL					
4	CONTINGENCY – 10% OF ITEMS 1-3	1	LS		
TOTAL FOR PROJECT					

TOTAL FOR PROJECT _____
(Words)